
DECEMBER 2002 ENGINEERING AND RELATED SERVICES SOLICITATION                                                SOLICITATION CONCLUDED:  DECEMBER 11, 2002

A = Estimated Consultant Contract cost < $100,000                            ** Open to all firms
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D1  1B 1706-05-00  N/A 1-Jan-03 1-Mar-03 1-Sep-04 Yes No Marshall Quade (608) 243-3366

DISTRICT 2
D2  1B 2230-02-00 10,000,000$           15-Jan-03 1-Feb-03 1-Mar-05 Yes No Brian Bliesner (262) 548-6893
D2  2B 0690-62-16 N/A 27-Dec-02 15-Jan-03 30-Jun-04 No No Mike Einweck (262) 548-5933
D2  3B 0690-62-17 N/A 27-Dec-02 15-Jan-03 30-Jun-04 No No Mike Einweck (262) 548-5933
D2  4B 0690-62-18 N/A 27-Dec-02 15-Jan-03 30-Jun-04 No No Mike Einweck (262) 548-5933
D2  5B 2290-06-03 N/A 30-Jan-03 1-Mar-03 5-Aug-05 Yes No Vida Shaffer (262) 548-6445
D2  6B 1420-10-00 40,000,000$           30-Jan-03 1-Mar-03 1-Mar-06 Yes No Vida Shaffer (262) 548-6445

DISTRICT 3
D3  1A 1130-18-01 310,000$                17-Jan-03 1-May-03 1-Jul-04 Yes No Chuck Karow (920) 492-5997

DISTRICT 4
D4  1B 1620-00-00 6,700,000$             13-Dec-02 15-Jan-03 1-Jul-03 Yes No Roland Hawk (715) 421-7361

DISTRICT 5
D5  1C 5991-09-31 700,000$                11-Dec-02 16-Dec-02 1-Jan-04 Yes Yes Dennis Osgood (608) 786-3810

DISTRICT 7
D7  1A 9030-07-00 3,325,089$             2-Jan-03 16-Jan-03 1-Aug-03 No No David Kircher (715) 365-5741

BUREAU OF HIGHWAY DEVELOPMENT
BHD 1B 0093-28-64 ** 650,000$                28-Feb-03 6-May-03 22-Nov-03 Yes No Darin J. Henkel (608) 264-8710
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID: 1706-05-00 
USH 51 – IH 43 
STH 11/USH 14, Rock & Walworth 
 
The Madison Transportation District 1 will be conducting an Environmental Impact Study (EIS) for STH 
11/USH 14 from USH 51 in the Janesville area to IH 43 in Walworth County.  The study will begin in spring of 
2003.  Activities/tasks that will be included in this study: 

 
• Document environmental impacts 
• Identify potential land use impacts 
• Analyze geometric design 
• Prepare traffic operations analysis (may include traffic counts, traffic modeling, crash analysis, 

capacity analysis) 
• Recommend interchange improvements (may include bicycle and pedestrian enhancements) 
• Review local road network 
• Review structures 
• Recommend potential park and ride lot sites 
• Determine potential alternative transportation solutions 
• Prepare public involvement plan 
• Conduct public involvement activities 
• Prepare a draft EIS 
• Prepare a final EIS 
• Prepare a record of decision 

 
For more information contact Marshall Quade at (608) 243-3366. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
Project ID: 2230-02-00 
Greenfield Avenue 
CTH Y to Calhoun Road 
Waukesha County 
 
Project design is complete through 60% plans.  This contract will be final design services through and 
including PS&E documents.  Project involves a capacity expansion to an urban 4-lane facility.  Scope of 
services includes major intersection design, including a segment of new local road. Final design includes 
storm sewer and related detention facilities.  Highly visible project will require ability to deal with public, local 
units of government and environmental agencies.  Completion of final design may require revisions to existing 
R/W plat.   
 
For more information, contact Brian Bliesner at (262) 548-6893. 
 
 
D2  2B 
Project ID: 0690-62-16 
D2  3B 
Project ID:  0690-62-17 
D2  4B 
Project ID:  0690-62-18 
 
Master Contract 
Expires June 30, 2004 
Traffic Impact Analysis Preparation 
Various Locations 
Various D2 Counties 
 
This process involves the selection of three qualified traffic engineering consultants that would be on a master 
contract to perform engineering services in preparing Traffic Impact Analyses (TIA’s) for Department review in 
conjunction with proposed development.  These firms will also be utilized in the preparation of plans for 
geometric improvements and traffic signal designs that may be required as a result of the TIA.  Candidate 
firms will be very familiar with the WISDOT Facilities Development Manual, WISDOT’s TIA Guidelines, the 
MUTCD, Traffic Guidelines Manual (TGM), WISDOT Traffic Signal Design Manual (TSDM), ITE Trip 
Generation, Highway Capacity Manual and all other approved traffic analysis and design tools.  The procedure 
is outlined as follows: 

1) After a DOT Development Request Team meeting with the developer and locals, DOT receives, in 
writing, the scope and tentative site plan by the developer. 

2) This information is submitted to the local agency to verify that the proposed use has the ability to be 
built, no zoning or other local issues to prevent the project from being constructed. 

3) DOT staff would submit this information along with a scope of work to one of the selected firms to 
prepare a final scope of services with the cost and schedule to complete the work. 

4) This information would be forwarded to the locals for concurrence.  Costs for the TIA is paid up 
front by locals or developer. 

5) Unique work order ID set up and authorized. 
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TRANSPORTATION DISTRCT 2 continued 
 

6) The consultant would perform the services and submit by the scheduled timeframe the complete 
report. 

7) DOT staff would review the report and either accepts the report or request revisions.  (No additional 
cost should be added to the original scope of services unless the developer changes the scope of 
their project). 

8) When the TIA process is completed, the consultant is paid by DOT with funds previously received 
by and agreed upon by the local agency or the developer. 

9) The improvement requirements are prepared and the development moves forward to permitting. 
 
For more information, contact Mike Einweck at (262) 548-5933. 
 
D2  5B 
Project ID:  2290-06-03 
STH 38 
CTH K to Oakwood Road 
Racine County 
 
The Waukesha Transportation District 2 solicits for a corridor expansion study.  It involves data gathering, 
investigation of alternatives, development of a public involvement plan, analysis of impacts of the proposed 
alternatives and determination of a preferred alternative.  This contract requires the completion of an 
Environmental Impact Statement and a Design Study Report. The project follows the department’s standard 
facilities development process up to the final design stage.  Selections will be done through the interview 
process. 
 
For more information, contact Vida Shaffer at (262) 548-6445. 
 
D2  6B 
Project ID:  1420-10-00 
USH 151 
Townline Road to STH 175 
Fond du Lac County 
 
Majority of the project is complete through 60% plans.  This contract will be final design services through and 
including PS&E documents.  Project involves a new six ramp interchange at CTH D, design of 3.5 miles of a 
rural 4 lane facility on new alignment, diamond interchange at Hickory Street and several over and 
underpasses and frontage roads.  Scope of services includes final design of seven structures, drainage and 
related detention facilities, railroad shoo fly design and interchange design.  Highly visible project will require 
ability to deal with public and conduct public informational meetings, coordinate with local units of government, 
environmental agencies, utilities and railroad.  Completion of final design will be three separate let contracts 
and may require revisions to existing R/W plat.    Selections will be done through the interview process.   
 
For more information, contact Aziz Aleiow at (262) 548-6430 or Vida Shaffer at (262) 548-6445. 
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TRANSPORTATION DISTRICT 3 
 
Scope of Service Narratives: 
 
D3  1A 
Project ID: 1130-18-01 
De Pere – Green Bay 
Glory Road and Hansen Road Overpasses 
USH 41 
Brown County 
 
This project consists of rehabilitating two bridges over USH 41 in Brown County.  The structures are located 
on Glory Road and Hansen Road in the Village of Ashwaubenon. 
 
The design consultant will be responsible for: 

• Preparing the design study and pavement reports,  
• Preparing the environmental document, 
• Coordinating all agency and permits, 
• Coordinating utilities 
• Planning and coordinating public involvement, 
• Preparing field surveys, 
• Preparing preliminary and final road plans, 
• Preparing preliminary and final structure plans, 
• Preparing the Plans, Specifications and Estimates (PS & E). 

 
The construction project is scheduled for letting in Fall 2004. 
 
Contact Chuck Karow at (920) 492-5997 for more information.  
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4 1B 
Project ID: 1620-00-00 
STH 13 
Marshfield – Spencer 
McMillan Street – 26th Road 
Marathon County 
 
The department is soliciting for a consultant firm to deliver the final construction plans for the subject project.  
Preliminary design, right-of-way plat, pavement design, environmental document, phase I hazardous material, 
and the wetland inventory are completed for the entire corridor from McMillan Street to the village of Spencer. 
 
Work will consist of completing final plans, specifications, and estimate for a July 1, 2003 completion date for 
the segment McMillan Street to 26th Road. Also to be completed is utility coordination, updates to right-of-way 
plat, staking proposed right-of-way, storm sewer design, culvert design, lighting design, rail road coordination 
to include a OCR hearing, railroad crossing design, signal design, paving detail, erosion control plan, traffic 
control plan, permanent signing and pavement marking plan. 
 
This project has had a very high level of community and political interest and public information meetings have 
been very instrumental in the exchange of information.  Additional meetings are expected and the consultant 
should be readily available to answer and explain issues to individuals on an as needed basis. 
 
For more information, contact Roland Hawk, P.E., Project Manager, (715) 421-7361. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1C  use Consultant Solicitation for Local Government Selection NOI  
Project ID: 5991-09-31 
Clinton Street (CTH B), Town of Campbell 
(Bainbridge Street – Nakomis Avenue) 
CTH B 
La Crosse County 
 
The project scope is a full service design contract for this 0.17-mile reconstruction project.  The project 
consists of reconstructing the existing two lane roadway to four lanes and the design of a new structure.  The 
project is located in the Town of Campbell and is classified as a Minor Arterial. Current traffic volumes are 
11000 and are project to increase to 15700 in 2022.  The road will remain open to traffic during construction 
through the use of staged construction.  Construction is scheduled for 2004. 
 
Work to be completed by the consultant includes; preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III environmental document,  pavement 
design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
For more information, contact Dennis Osgood, La Crosse County Highway Commissioner at (608) 786-3810. 
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TRANSPORTATION DISTRICT 7 
 
Scope of Service Narratives: 
 
D7  1A 
Project ID: 9030-07-00 
STH 64-Big Haymeadow Creek 
STH 17 
Lincoln County 
 
The department seeks consultant design services to provide right of way plat along with surveying services, 
and legal descriptions.  The information is required to accommodate the purchase of land necessary to 
construct and maintain STH 17 from CTH G to CTH  C.  This project is located in Lincoln County. 
 
For more information, contact David Kircher, at (715) 365-5741. 
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BUREAU OF HIGHWAY DEVELOPMENT 
 
Scope of Service Narratives: 
 
BHD 1B  use Consultant Solicitation Open to All Firms NOI 
Project ID: 0093-38-64 
 
 
Consultant services are needed to construct between 700 - 900 concrete post-type Geodetic Survey Control 
Station monuments along and within highway right-of-way and other public properties.  The purpose of this 
work is to establish geodetic survey control station monuments for referencing horizontal and vertical positions 
to a centimeter level of precision.  The horizontal and vertical positions will be used by the Department to 
provide coordinates of various existing features for the design and construction of transportation improvement 
projects. 
 
Principal Contacts 

The following representative for the department shall serve as the consultant’s principal contact for project 
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of 
the scope of services for this project: 

Darin J. Henkel 
Height Modernization Project Manager 
Wisconsin Department of Transportation 
Surveying & Mapping Section, Room 5B 
P.O. Box 7916 
Madison, WI 53707-7916 
 
Telephone: (608) 264-8710 
E-Mail:  darin.henkel@dot.state.wi.us 

 
The consultant will be required to perform the following: 

• Arrange to and identify any underground obstructions in the proposed construction area by contacting 
Diggers Hotline and others that have facility utilities in the proposed construction area. 

• Obtain permission to travel across land by other than the owner of the land at the location of the 
proposed geodetic survey monument. 

• Notify and coordinate accessibility to station(s) with airport manager or duly appointed representative 
prior to entering airport facilities (i.e. any area within the airport property boundaries.) 

• Make a public announcement regarding the scope of work through a department approved method. 

• Inform local, county and state law enforcement when constructing Geodetic Survey Control Station 
monuments along highway or road right-of-way. 

• Perform any necessary traffic control. 

• Provide all equipment and supplies needed to perform tasks with the exception of the Geodetic Survey 
Control Station disk. 
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BUREAU OF HIGHWAY DEVELOPMENT continued 

• Construct geodetic survey monuments as designated under Figure 2. 

• Submit weekly reports indicating work performed. 

Department/department representative responsibilities are the following: 

• Complete and supply reference ties and locational information for proposed geodetic survey control 
station monument sites. 

• Choose alternative location of obstructed utility sites previously identified by consultant. 

• Obtain permission to construct the geodetic survey control station monument whether the property is 
publicly or privately owned. 

• Supply the 3 ½-inch diameter, bronze Geodetic Survey Control Station disk to be set in the top center 
of the post. 

General Layout Configuration 

The general layout configuration is illustrated under Figure 1 on the next page. 
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BUREAU OF HIGHWAY DEVELOPMENT continued 

 
 

FIGURE 1 
General Area of 

Geodetic Survey Monumentation Project 
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BUREAU OF HIGHWAY DEVELOPMENT continued 

 

 

FIGURE 2 

Geodetic Survey Monument Design 

***See next page 
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